BOROUGH OF WATCHUNG

OFFICE OF THE ENGINEER

ROADWAY AND DRAINAGE IMPROVEMENTS TO KNOLLWOOD DRIVE AND DEER RUN AND DRAINAGE IMPROVEMENTS AT VARIOUS LOCATIONS

SPECIFICATIONS DATED OCTOBER 2015

BOROUGH OF WATCHUNG

SOMERSET COUNTY, NEW JERSEY

ADDENDUM #1 **OCTOBER 29, 2015**

The following additions, clarifications, and/or revisions are made to the Contract Documents:

NOTICE TO BIDDERS

1. The date and time of the bid receipt has been changed to **Tuesday, November 17, 2015, at 11:00 A.M.**

PROPOSAL

1. Form of Proposal, Proposal Sheet P-7:

   Proposal Sheet P-7 shall be replaced with the attached revised Proposal Sheet P-7

   - The quantity for Bid Item 30, "Granite Curb" has been revised to 1,200 L.F.

CLARIFICATION

The bid quantity for Item 30 has been revised from 6,200 L.F. to 1,200 L.F. The Borough will not be installing granite curb along both sides of the entire length of Knollwood Drive. The revised quantity accounts for the installation of granite curb at the proposed inlets, and areas determined in the field by the Engineer.

There will be no revised plans.

Thomas J. Herits, P.E., P.P., P.L.S., Borough Engineer
License No. 23762

MC Project No. WAT-197

15 Mountain Boulevard • Watchung, New Jersey 07069-6399 • Telephone: (908) 756-0091 • Fax: (908) 756-8980

ITEM 28 REINFORCED CONCRETE FLARED END SECTION, 24"

1 UNITS @ $_____ per UNIT $_____

_____
(WRITE UNIT PRICE)

ITEM 29 RIPRAP STONE CHANNEL PROTECTION, 12" D50 = 6"

135 S.Y.@ $__ per S.Y. $_____

_____
(WRITE UNIT PRICE)

ITEM 30 GRANITE CURB

1,200 L.F. @ $_____ per L.F. $_____

_____
(WRITE UNIT PRICE)

ITEM 31 RESET EXISTING PAVERS

30 S.Y. @ $_____ per L.F. $_____

_____
(WRITE UNIT PRICE)

ITEM 32 TOPSOILING, 4" THICK

2100 S.Y. @ $_____ per S.Y. $_____

_____
(WRITE UNIT PRICE)

ITEM 33 FERTILIZING AND SEEDING, TYPE D

2100 S.Y. @ $_____ per S.Y. $_____

_____
(WRITE UNIT PRICE)